
Mountain Gate Fishing Access Project, Phase I – Contract Documents 
BD‐3 

 U 
BID SCHEDULE 

MOUNTAIN GATE FISHING ACCESS PROJECT, PHASE I 
 

NOTE:  The lowest bid shall be based on the base contract (items 1‐16) only.   

 

Item 
#  Description  Quantity  Unit 

Unit Price 
($/Unit) 

Bid Amount 
($) 

1  Mobilization  1  LS 

2  Onsite Clearing and Grubbing  38,000  SF 

3  Stump Removal  1  EA 

4  Demolish Existing Foundation  1  EA 

5  Onsite Classified Excavation  266  CY 

6  Onsite Classified Fill   406  CY 

7  Erosion Control  1  LS 

8  Dust Control  1  LS 

9  Roadway Grading and Subgrade Preparation  29,000  SF 

10  6" Type 2, Class B Aggregate Base  540  CY 

11  6" Concrete Pad and Path  530  SF 

12  36" Culvert w/ FES; Attach to Existing w/ collar1  10  LF 

13 
Temporary Traffic Control and Parking Signs, 
Including Post and Concrete Base 

4  EA 

14  Rock Rip‐Rap  100  CY 

15  Revegetation  9,100  SF 

16  Temporary Irrigation  1  LS  $4,000.00 $4,000.00

TOTAL BASE BID2

ALTERNATIVE BID ITEMS3 

17  Abandon Existing Wells  3  EA 

18 
Excavation and Bedding Preparation for Vault 
Toilet 

1  EA 

TOTAL PROPOSAL (BASE PLUS ALTERNATIVES) 
1Contractor to verify diameter and material of existing culvert. 
2Total Base Bid is the quantity used to determine the low bid. 
3 See Technical Specifications for complete description of alternatives.       


